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Residences Bloemcamplaan 26-28 | Wassenaar
Exterior Paintwork
August 12, 2015



Statement of Work
Scope

The Owner requests the services of a qualified Contractor to perform exterior painting at the U.S.
government owned duplex residences Bloemcamplaan 26 and 28 in Wassenaar.
The Contractor shall be responsible for verifying all measurements and as-built conditions in the field

prior to submitting their proposal.

Project objective and planning

The exterior of the duplex house needs work: the metal elements, such as the aluminum windows and

frames need to be cleaned as well as the JOMY fire escape ladder. The existing condition of the exterior
woodwork is poor. Painting of all exterior wood is required, including sectional replacement of rotten

wood. This is an overview of the main items that require painting and finishing work:

- All exterior wooden windows and wooden window frames

- Fascia and soffit (main building and dormers)

- Exterior metal work: the aluminum elements need to be cleaned. Steel elements, such as the
garage door and frame need paintwork.

Building elements outside of the scope:

- Fences
- Trespa elements

The main objective is to create a starting point for both the woodwork and the metal items to be in
similar and good condition. This allows future paintwork to be properly planned ahead.

The second objective is to complete the project is a short timeframe, minimizing the burden on the
occupants. The foreman of the paint crew working on the site, is required to speak English.



Lastly noise prevention must be implemented as far as possible.

Planning: Painting in cold and wet conditions must be avoided and the work schedule (dates and
working hours) must be approved by the Owner. The full project must be completed within 3 working
weeks

Materials

Woodwork: Sigma S2UAllure Primer, Sigma S2U Allure Gloss
Steel: Sigmetal Zinccoat Satin / Sigma S2U Allure Gloss
Plastics, coated aluminum: Tres wonder

Corrective and prevententory work:

Sigma Flexidur FX / Sigma Flexidur WK / Sigma
Flexidur XS / Sigma Flexidur ZK

Sigma Flexidur FX / Sigma Flexidur XS
Sigmalife VS-X Satin

Use of fillers and sealants must be limited. Holes larger than 8 cm? should be repaired in similar or
improved quality wood. Drying times and other product guidelines as prescribed by the manufacturer
must always be followed.

Color/textures: no changes to the current color or textures are required.

Application requirements

A major paint supplier has prescribed the materials and application description for the project. Advice
supplied by Izaak Koudstaal from Claasen Coating in The Hague. The advice is bases on the guidelines
of the paint manufacturer. The guidelines can be found at:

http:/ /www.sigma.nl/ professional / diensten/technische-ondersteuning/informatiebladen

Requirements:

1. MANDATORY SITE VISIT: The Contracting Officer shall schedule a site visit for all
Contractors. This visit will be mandatory. The Contractor shall be responsible to complete a
thorough site investigation to become familiar with existing conditions and establish quantities
of materials required for each project.

2. Technical Qualifications: The Contractor shall have exterior paintwork as its core business and
experience on working within Rijksmonument properties. The Contractor shall provide a
minimum of three references for projects of similar scale and complexity.



10.
11.

12.

Site Access: Contractor shall be responsible for coordination of all work activities with the
Owner. Working hours are Monday through Friday 08:00 - 17:00. Work will be allowed during
non-working hours only with the express agreement of the Owner.

Site Safety: The Contractor shall be responsible for establishing and maintaining safe working
conditions for both their staff and Consular staff. All work shall be completed in conformance
with applicable local safety laws and regulations. The Contractor shall furnish a written work
plan for the Owner’s review outlining planned work, identifying known safety risks, and
methods to eliminate or mitigate safety risk.

Material Delivery: Contractor shall provide all equipment and manpower required for complete
delivery and installation of all items necessary for this installation. Contractor shall meet the
shipment, unload, uncrate, and deliver the product(s) to the installation area. Delivery schedule
shall allow for all materials to properly acclimate prior to commencing installation.

Temporary Protection: Contractor shall furnish and install temporary protection within all
working areas and along the path servicing these work areas. This protection is intended to
limit the passage of dust, dirt, and debris into the houses.

Installation and finishing: Contractor shall furnish all labor, materials and equipment necessary

to complete the tasks specified in this scope of work. Permits for all equipment and operations
shall be the responsibility of the Contractor.

ALL DAMAGE during any part of the process before final inspection, shall be the responsibility
of the Contractor and any damages shall be replaced by the Contractor at no additional cost to
the U.S. Embassy

Waste Disposal: THE CONTRACTOR SHALL HAUL away from the project and legally dispose
of all debris to an offsite location.

SITE CLEAN-UP shall be performed daily.

FINAL CLEAN-UP: The Contractor shall be responsible for the full and thorough cleaning of
the work areas following project completion. Work areas shall be free of dust, dirt, and debris
and suitable for immediate use by the Owner when complete.

The Contracting Officer Representative will verify, contract and scope compliance.



